Statement of Work

Website Redesign

Client	Bramblewood Coffee Roasters	**Start date**	1 September 2026
Fixed fee	USD 6,800	**Change requests**	USD 85.00 per hour

1. Project overview

Developer will redesign and rebuild the client's marketing website so customers can learn about the roastery, find the café, and book wholesale tastings.

2. Pages and features

2.1 The website will have six pages: Home, Our Coffee, Café & Hours, Wholesale, About, and Contact.

2.2 The Contact page includes one contact form that emails submissions to the client.

2.3 The Wholesale page includes a booking form for tasting sessions, connected to the client's existing Calendly account.

2.4 The Café & Hours page includes an embedded Google Map and opening hours the client can edit.

2.5 The website will be built on WordPress using a custom theme, and will be responsive on mobile, tablet, and desktop.

3. Content

3.1 The client will supply all written copy and product photography before development starts.

3.2 Developer will load the supplied content into the six pages listed in section 2.1.

3.3 Copywriting, photography, and image retouching are not included.

4. Design and revisions

4.1 Developer will provide one homepage design concept based on the client's existing logo and brand colours.

4.2 The fee includes two rounds of design revisions on the homepage and one round on each interior page.

4.3 Additional revision rounds are billed at the hourly rate.

5. Exclusions

The following are outside the scope of this agreement:

5.1 Online store, e-commerce, or subscription functionality of any kind.

5.2 Logo design, rebranding, or changes to the brand guidelines.

5.3 Integrations with third-party systems other than Calendly and Google Maps.

5.4 Search engine optimisation beyond basic page titles and meta descriptions.

5.5 Ongoing maintenance, hosting, or content updates after launch.

6. Launch and support

6.1 Developer will launch the website on the client's existing hosting account.

6.2 Developer will fix bugs reported within 30 days of launch at no charge. A bug is anything that does not work as described in this statement of work.

7. Change requests

Any work not described in this statement of work requires a written change order, priced at USD 85 per hour, approved by the client before work begins.

Signatures

For Bramblewood Coffee Roasters

Date:

Developer

Date:

Appendix: demo client requests

Paste each request into ScopeGuard against this contract. The out-of-scope ones add to the dashboard's scope-creep total.

1. Out of scope: the merch shop (Email)

> *Hey! Loving how the site is coming along. Quick one: could you also add a shop page so we can sell bags of our beans and some merch online? Shouldn't take long, just a few products with a checkout. Thanks so much!*

Expected: **out of scope**, citing 5.1. Hours and a change-order price filled in by ScopeGuard.

2. In scope: a form that's already in the contract (Slack)

> *hey, for the wholesale page can we make sure cafés can book a tasting slot straight from the site? we already use calendly for that*

Expected: **in scope**, citing 2.3.

3. Out of scope: "just a small tweak" to the logo (Call notes)

> *Call with Maya (owner), 14 Oct. She'd like the logo "freshened up a bit", maybe a cleaner font and a slightly different brown, so it matches the new site better. Said it's just a small tweak.*

Expected: **out of scope**, citing 5.2.

4. Ambiguous: another revision round (Email)

> *Hi! We showed the Our Coffee page to the team and they have a few more thoughts on the layout. Can we do another pass on it?*

Expected: **ambiguous**. Interior pages include one revision round (4.2) and extra rounds are billed (4.3), so whether this is covered depends on whether that round was already used. A good answer asks.

5. In scope: a post-launch bug (Ticket)

> *Since launch last week the contact form sends us an email but it arrives with an empty message body. Customers are saying they've written to us and we can't see what they wrote.*

Expected: **in scope**, citing 6.2 (bug within 30 days of launch).

6. Out of scope: an integration not on the list (Slack)

> *one more thing, can the site pull our café menu from Square so we don't have to update it twice?*

Expected: **out of scope**, citing 5.3.